

**Notes:**

1. Town of Parker Contact - Brett Collins 303-805-3276
2. Work order for relocation of existing CORE facilities. Grade is being cut in this area for entrance to new park. Redesign from SSS4960.
3. No easements required due to franchise agreement with Town of Parker per Brooks K
4. Town of Parker permit required for bore under Mainstreet
5. Town of Parker to stake edge of new driveway entrances with sidewalk and grade cuts along new line route. Approximately 1'-3' of cut near entrances


**Rock Statement –**  
 “Underground excavation through rock will incur additional costs to perform the excavation. A Project Change Order for the estimated cost will be prepared and provided to the customer or their designated representative. The customer will be responsible for the actual costs that are incurred. When rock is encountered, the customer may choose to perform their own excavation to Association requirements which may include conduits and off site material for backfill. Customer may be responsible for a remob fee and will be subject to crew availability.”

**Frost Statement –**  
 “Underground excavation through frost that is greater than 6 inches deep will incur additional costs to perform the excavation. A Project Change Order for the estimated additional costs will be prepared and provided to the customer or their designated representative. The customer will be responsible for the actual costs that are incurred. Customer may choose to perform their own excavation to Association requirements which may include conduits and off site materials for backfill or they may choose to delay construction until a time that frost is not present. Customer may be responsible for a remob fee and will be subject to crew availability.”


**Directional Bore Statement –**  
 “Directional bores through rock will incur additional costs to perform these bores. A Project Change Order for the estimated additional costs will be prepared and provided to the customer or their designated representative. The customer will be responsible for the actual costs that are incurred.”



**DISCLAIMER**  
 CORE ELECTRIC COOPERATIVE MAKES NO REPRESENTATION OR WARRANTY AS TO THE ACCURACY OF THESE BASE MAPS, AND ASSUMES NO RESPONSIBILITY OR LIABILITY TO ANY USER. THIS BASE MAP IS NOT A LEGAL DOCUMENT AND IT IS INTENDED TO SERVE ONLY AS A GRAPHIC REPRESENTATION.



8/11/2022  
 akearney



Job Type: Sedalia-Customer SI	<b>PERMITS &amp; CONFLICTS</b>	<b>JOINT USE</b>
County: Douglas	Phone: Y	CaTv: Y
TwpRng-Sec Qtr: 0666-24	Water: Y	Gas: Y
Feeder: 2072	Hwy: Y	Other:
Phase: 3 Ph		

Meter Type:	Design Date: 8/11/2022	Released To:	Permit Req.: <b>Y</b>
# of Meters:	Released By:	Date:	
Amp.:	Inspector:	Date:	ROW Req.:
Voltage:	Contractor:	Date:	
Trans. #:	Energized Date:	As-Built:	Tap Fee:

<b>ELD6427-1</b>	Designer: Austin Kearney
Job Name: VILLAGES OF PARKER LOWER LINE	
Location: Canterbury Pkwy and Mainstreet	
Customer: TOWN OF PARKER	
Contact: BRETT COLLINS	
Ph: (303) 805-3276	Mobile:
Fax:	
Email:	