

**Compark Village South Filing No. 1**  
**SIA Summary**  
**(Half Section of Belford, Peoria to Chambers)**

October 30, 2019

Item Number	Item Description	Subtotal
-------------	------------------	----------

**STREET IMPROVEMENT COSTS**

1	Compark South Filing 1 Road and Drainage	\$7,706,881
2	Compark Village South, Belford C.1 Road and Drainage & Chambers Highpoint, Belford C.2 Road and Drainage	\$6,119,249

**TOTALS** \$13,826,130

The opinion of probable construction costs for Compark Village South, Filing No. 1 was based on approximate quantity estimates for general Earthwork, utility work, concrete structural work, revegetation, and miscellaneous work based on the Final Road & Storm Drainage Construction Plans Prepared by Manhard Consulting, latest revision dated December 2016 and TTG, latest revision dated November 2017

Quantities were multiplied by current construction industry prices.

The opinion of probable costs shown, and any resulting conclusions on project financial or economic feasibility or funding requirements, have been prepared for guidance in project evaluation and implementation from the information available at the time the opinion was prepared. The final costs of the project and resulting feasibility will depend on actual labor and material costs, competitive market conditions, actual site conditions, final project scope, implementation schedule, continuity of personnel and engineering, and other variable factors. As a result, the project costs will vary from the opinion of the probable costs presented herein.

**EXHIBIT C**  
**COMPARK VILLAGE SOUTH, FILING NO. 1**  
**ROAD AND DRAINAGE**

October 30, 2019

Item Number	Item Description	Estimated Quantity	Unit	Estimated Unit Cost	Subtotal
-------------	------------------	--------------------	------	---------------------	----------

**I. STORM SEWER SYSTEM IMPROVEMENTS****A. Storm Laterals - Belford Ave**

1	Type-R Inlet - 10'	7	Each	\$8,226.35	\$57,584
2	Type-R Inlet - 15'	5	Each	\$9,352.72	\$46,764
3	Type C Inlet	2	Each	\$3,270.00	\$6,540
4	Type D Inlet	2	Each	\$3,832.18	\$7,664
5	18" RCP	121	L.F.	\$52.47	\$6,349
6	24" RCP	438	L.F.	\$76.77	\$33,625
7	30" RCP	1,812	L.F.	\$104.36	\$189,094
8	36" RCP	889	L.F.	\$104.36	\$92,773
9	42" RCP	98	L.F.	\$146.06	\$14,314
10	60" RCP (Offline Pond )	1,448	L.F.	\$240.00	\$347,520
11	5' Manhole (Offline Pond )	9	Each	\$6,500.00	\$58,500
12	Box Base Manhole (Offline Pond)	7	Each	\$12,000.00	\$84,000
13	6' Manhole	3	Each	\$6,976.00	\$20,928
14	6' CDS3035-6-C Water Quality Structure	1	Each	\$42,619.00	\$42,619
15	8' Diversion Bypass Manhole	2	Each	\$16,132.00	\$32,264
16	24" FES	2	Each	\$2,195.66	\$4,391
17	30" FES	3	Each	\$2,430.02	\$7,290
18	36" FES	8	Each	\$2,961.62	\$23,693
19	42" FES	1	Each	\$3,052.00	\$3,052
20	Swale (5' Wide)	117	L.F.	\$1.91	\$223
21	Swale (12' Wide)	570	L.F.	\$1.96	\$1,118
22	Swale (17' Wide)	597	L.F.	\$2.78	\$1,659
23	Type L Soil Rip Rap Lining for Swale	1,170	C.Y.	\$65.40	\$76,518
24	Type M Soil Rip Rap Lining for Swale	57	C.Y.	\$76.30	\$4,349
25	Grouted Boulder Lining for 5' Swale	44	C.Y.	\$273.10	\$12,016
26	Type L Rip Rap at FES	44	C.Y.	\$65.40	\$2,878
27	Offline Water Quality / Detention Pond	1	Each	\$102,179.00	\$102,179

**SUBTOTAL**           \$1,279,906

**B. East Water Quality Pond (Cordillera)**

1	Type M Soil Rip Rap (at Overflow Weir)	323	C.Y.	\$76.30	\$24,645
2	Concrete Trickle Channel (4' Wide x 6" Deep)	80	L.F.	\$44.80	\$3,584
3	14' Maintenance Trail (8" Thick Crushed Granite)	85	L.F.	\$16.49	\$1,402
4	14' Maintenance Trail (12" Thick Crushed Granite)	23	L.F.	\$24.72	\$569
5	Reinforced Concrete Forebay (13' x 18')	1	Each	\$4,163.80	\$4,164
6	Outlet Structure (Structure, Initial Surcharge, Micropool, WQ Plate)	1	Each	\$11,065.68	\$11,066
7	18" RCP	64	L.F.	\$52.47	\$3,358
8	18" RCP FES w/ Cutoff Wall	1	Each	\$1,691.08	\$1,691
9	Type L Rip-Rap Low Tailwater Basin	8	C.Y.	\$65.40	\$523
10	Concrete Emergency Overflow Weir	1	Each	\$5,540.47	\$5,540
11	Detailed Pond Grading	1	Each	\$3,992.67	\$3,993

**SUBTOTAL**           \$60,534

**C West Water Quality Pond (Cordillera)**

1	Type M Soil Rip Rap (at Overflow Weir)	276	C.Y.	\$76.30	\$21,059
2	Concrete Trickle Channel (4' Wide x 6" Deep)	68	L.F.	\$44.80	\$3,046
3	14' Maintenance Trail (8" Thick Crushed Granite)	174	L.F.	\$16.49	\$2,870
4	14' Maintenance Trail (12" Thick Crushed Granite)	14	L.F.	\$24.72	\$346
5	Reinforced Concrete Forebay (13' x 16')	1	Each	\$4,163.80	\$4,164
6	Outlet Structure (Structure, Initial Surcharge, Micropool, WQ Plate)	1	Each	\$11,065.68	\$11,066
7	18" RCP	56	L.F.	\$52.47	\$2,938
8	18" RCP FES w/ Cutoff Wall	1	Each	\$1,691.08	\$1,691
9	Type L Rip-Rap Low Tailwater Basin	8	C.Y.	\$65.40	\$523
10	Emergency Overflow Weir	1	Each	\$5,540.47	\$5,540
11	Detailed Pond Grading	1	Each	\$3,992.67	\$3,993

**SUBTOTAL**                      \$57,236

**II. STREET IMPROVEMENTS****A. Belford Ave (Peoria Street - 10' Past Third KB Homes Entrance)**

1	24' Temporary Construction Access Road - 8" Thickness	7,520	S.Y.	\$10.46	\$78,689
2	Cattle Guard	1	Each	\$1,962.00	\$1,962
3	Subgrade Preparation (2' Behind Back of Curb)	33,413	S.Y.	\$3.27	\$109,261
4	Asphalt Pavement (7" HMA/17" ABC)	25,900	S.Y.	\$55.81	\$1,445,427
5	6" Vertical Curb & Gutter	6,568	L.F.	\$13.94	\$91,565
6	4' Shoulder (8" Class 6 Road Base)	2,900	S.Y.	\$10.59	\$30,725
7	Delineator Posts @ 200' O.C.	16	Each	\$82.30	\$1,317
8	Signage	17	Each	\$708.50	\$12,045
9	Striping 8" White	6,000	L.F.	\$0.55	\$3,270
10	Skip Striping 4" White	493	L.F.	\$0.55	\$269
11	Striping 4" White	7,276	L.F.	\$0.55	\$3,965
12	Striping 4" Single Yellow	1,461	L.F.	\$0.55	\$796
13	Striping 4" Double Yellow	6,303	L.F.	\$0.55	\$3,435
14	8" Wide Yellow Cross Hatching @ 25'	380	L.F.	\$0.55	\$207
15	8" Wide White Cross Hatching @ 25'	60	L.F.	\$0.55	\$33
16	Cross Pan	136	S.Y.	\$60.56	\$8,236
17	Double Corner Pedestrian Ramp Including Curb Return	8	Each	\$1,705.85	\$13,647
18	Collector Trench Drain	6,700	L.F.	\$16.62	\$111,371
19	Cleanouts	44	Each	\$381.71	\$16,795
20	Street Lights	12	Each	\$8,720.00	\$104,640
21	Std. Stock Fence	6,500	L.F.	\$3.38	\$21,964
22	5' Detached Concrete Sidewalk	16,445	S.F.	\$4.63	\$76,181
23	Subgrade Preparation for Sidewalk	2,558	S.Y.	\$3.27	\$8,365

**SUBTOTAL**                      \$2,144,164

**B. Peoria Street Intersection**

1	CLEARING AND GRUBBING	1	LS	\$5,450.00	\$5,450
2	REMOVAL OF BARRICADE	1	EA	\$545.00	\$545
3	REMOVAL OF PAVEMENT MARKING	2904	SF	\$2.18	\$6,331
4	REMOVAL OF SIGN PANEL	3	EA	\$76.30	\$229
5	REMOVAL OF GROUND SIGN	3	EA	\$98.10	\$294
6	REMOVAL OF TRAFFIC SIGNAL EQUIPMENT	1	LS	\$8,720.00	\$8,720
7	REMOVAL OF FENCE	710	LF	\$8.72	\$6,191
8	REMOVAL OF CURB AND GUTTER	1349	LF	\$10.90	\$14,704
9	REMOVAL OF CONCRETE PAVEMENT	709	SY	\$17.44	\$12,365
10	REMOVAL OF LIGHT STANDARD	5	EA	\$436.00	\$2,180
11	REMOVAL OF LIGHT STANDARD FOUNDATION	5	EA	\$599.50	\$2,998
12	REMOVAL OF PULL BOX	5	EA	\$272.50	\$1,363
13	REMOVAL OF INLET	1	EA	\$1,090.00	\$1,090
14	EMBANKMENT MATERIAL (COMPLETE-IN-PLACE)	6324	CY	\$4.36	\$27,573
15	OVEREXCAVATION (COMPLETE-IN-PLACE)	5374	CY	\$2.82	\$15,171
16	POTHOLING	24	HR	\$272.50	\$6,540
17	STOCKPILE TOPSOIL	1192	CY	\$2.82	\$3,365
18	TOPSOIL	491	CY	\$5.45	\$2,676
19	INLET PROTECTION	74	LF	\$10.90	\$807
20	CONCRETE WASHOUT STRUCTURE	1	EA	\$1,090.00	\$1,090

21	VEHICLE TRACKING CONTROL	2	EA	\$1,090.00	\$2,180
22	SILT FENCE	230	LF	\$2.18	\$501
23	SEDIMENT CONTROL LOG (12 INCH)	670	LF	\$2.18	\$1,461
24	SEDIMENT REMOVAL AND DISPOSAL	10	HR	\$218.00	\$2,180
25	EROSION CONTROL SUPERVISOR	11.25	DAY	\$190.75	\$2,146
26	RESET SIGN PANEL	3	EA	\$218.00	\$654
27	RESET PULL BOX	2	EA	\$981.00	\$1,962
28	MODIFY MANHOLE	4	EA	\$817.50	\$3,270
29	ADJUST VALVE BOX	4	EA	\$272.50	\$1,090
30	RESET TRAFFIC SIGNAL EQUIPMENT	1	LS	\$8,175.00	\$8,175
31	SEEDING (NATIVE)	1.5	AC	\$1,362.50	\$2,044
32	MULCHING (WEED FREE STRAW)	1.5	AC	\$1,362.50	\$2,044
33	AGGREGATE BASE COURSE (CLASS 6)	1570	CY	\$43.60	\$68,452
34	HOT MIX ASPHALT (GRADING S)(75)(PG 64-22)	460	TON	\$81.75	\$37,605
35	HOT MIX ASPHALT (GRADING SX)(75)(PG 64-22)	230	TON	\$103.55	\$23,817
36	EMULSIFIED ASPHALT (SLOW-SETTING)	417	GAL	\$4.36	\$1,818
37	CONCRETE PAVEMENT (9 INCH)	4687	SY	\$54.50	\$255,442
38	GROUTED RIPRAP (12 INCH)	50	CY	\$163.50	\$8,175
39	INLET TYPE R L 5 (5 FOOT)	1	EA	\$5,995.00	\$5,995
40	TRENCH DRAIN (PERFORATED)	555	LF	\$17.17	\$9,528
41	CONSTRUCTION FENCE	1155	LF	\$2.18	\$2,518
42	FENCE BARBED WIRE WITH METAL POSTS	850	LF	\$3.38	\$2,872
43	CONCRETE SIDEWALK (6 INCH)	191	SY	\$43.60	\$8,328
44	CONCRETE CURB RAMP	40	SY	\$163.50	\$6,540
45	HIGH SPEED MOUNTABLE CURB AND GUTTER	352	LF	\$17.44	\$6,139
46	VERTICAL CURB AND GUTTER	252	LF	\$14.99	\$3,777
47	MEDIAN CURB AND GUTTER	216	LF	\$14.99	\$3,237
48	MEDIAN COVER MATERIAL (4 INCH PATTERNED CONCRETE)	645	SF	\$21.80	\$14,061
49	DELINEATOR (TYPE I)	6	EA	\$27.25	\$164
50	COMMON TRENCH	50	LF	\$10.90	\$545
51	COMMON BORE	295	LF	\$16.35	\$4,823
52	PVC CONDUIT 2" (WITHIN COMMON BORE OR TRENCH)	435	LF	\$4.36	\$1,897
53	PULL BOX (TYPE I)	1	EA	\$981.00	\$981
54	PULL BOX (TYPE II)	4	EA	\$872.00	\$3,488
55	SIGN PANEL (CLASS I)	123	SF	\$23.98	\$2,950
56	SIGN PANEL (CLASS II)	58	SF	\$32.70	\$1,897
57	STEEL SIGN POST (2x2 INCH TUBING)	123	LF	\$19.62	\$2,413
58	TRAFFIC SIGNAL LIGHT POLE, 50' MAST ARM	1	EA	\$31,610.00	\$31,610
59	TRAFFIC SIGNAL LIGHT POLE, 60' MAST ARM	2	EA	\$38,150.00	\$76,300
60	TRAFFIC SIGNAL LIGHT POLE, 65' MAST ARM	1	EA	\$41,420.00	\$41,420
61	TRAFFIC SIGNAL HEAD, 3-SECTION, 12" LENSES	10	EA	\$981.00	\$9,810
62	TRAFFIC SIGNAL HEAD, 3-SECTION, 12" LENSES "ARROW"	11	EA	\$981.00	\$10,791
63	PEDESTRIAN HEAD (16-INCH) (COUNTDOWN)	2	EA	\$708.50	\$1,417
64	PEDESTRIAN PUSH BUTTONS	2	EA	\$981.00	\$1,962
65	INTERSECTION DETECTION SYSTEM (CAMERA)	4	EA	\$8,502.00	\$34,008
66	OPTICOM GTT 762 CARD	2	EA	\$1,090.00	\$2,180
67	OPTICOM GTT 722 HEAD	2	EA	\$3,052.00	\$6,104
68	TRAFFIC SIGNAL CONTROLLER CABINET MODIFICATIONS	1	LS	\$2,725.00	\$2,725
69	SANITARY FACILITY	1	EA	\$2,180.00	\$2,180
70	PAVEMENT MARKING PAINT (WATERBORNE)	47	GAL	\$87.20	\$4,098
71	METHYL METHACRYLATE PAVEMENT MARKING (WORD-SYMBOL)	290	SF	\$32.70	\$9,483
72	METHYL METHACRYLATE PAVEMENT MARKING (XWALK-STOP LINE)	736	FS	\$32.70	\$24,067
73	TRAFFIC SIGNAL (TEMPORARY)	1	LS	\$10,900.00	\$10,900
74	CONSTRUCTION TRAFFIC CONTROL	1	LS	\$27,250.00	\$27,250
75	UTILITY RELOCATIONS	1	LS	\$163,500.00	\$163,500

**SUBTOTAL**      \$1,084,652

**III. GREEN ACRES TRIBUTARY CROSSING IMPROVEMENTS**

76	Architectural Box Culvert	1	Each	\$16,350.00	\$16,350
77	Wing walls for ABC	2	Each	\$38,150.00	\$76,300
78	Guard Rail	56	L.F.	\$130.80	\$7,325
79	11' x 28' Arch Culvert with Headwalls, Wing walls	1	Each	\$361,880.00	\$361,880
80	Install 11' x 28' Arch Culvert with Headwalls, Wing walls	1	Each	\$104,640.00	\$104,640
81	Retaining Wall at Belford Ave Culvert (NE)	622	V.S.F.	\$31.53	\$19,614
82	Retaining Wall at Belford Ave Culvert (NW)	421	V.S.F.	\$31.53	\$13,276
83	Retaining Wall at Belford Ave Culvert (SE)	276	V.S.F.	\$31.53	\$8,703
84	Retaining Wall at Belford Ave Culvert (SW)	2,172	V.S.F.	\$31.53	\$68,491
85	Grouted Boulder/Rip Rap at Arch Outflow (1)	-		-	
	*Grading for Run Down	3,340	SF	\$0.44	\$1,456
	*4 oz. Fabric at Run Down	3,340	SF	\$0.41	\$1,383
	*4" Layer - Type 2 Bedding	60	TN	\$29.43	\$1,766
	*Grouted Boulders	500	TN	\$163.50	\$81,750

**SUBTOTAL** \$762,934

**PUBLIC IMPROVEMENTS SUBTOTAL** **\$5,389,427**

**MOBILIZATION:**

1	Mobilization @ 5%				\$269,471
---	-------------------	--	--	--	-----------

**SURVEYING:**

1	Surveying @ 3%				\$161,683
---	----------------	--	--	--	-----------

**CONSTRUCTION MANAGEMENT / TESTING:**

1	Construction Management / Testing @ 12%				\$646,731
---	---	--	--	--	-----------

**CONTINGENCY:**

1	Contingency @ 10%				\$538,943
---	-------------------	--	--	--	-----------

**SUBTOTAL** **\$1,616,828**

**PUBLIC IMPROVEMENTS TOTAL** **\$7,006,255**

**LETTER OF CREDIT AT 110%** **\$7,706,881**

The opinion of probable construction costs for Compark Village South, Filing No. 1 was based on approximate quantity estimates for general Earthwork, utility work, concrete structural work, revegetation, and miscellaneous work based on the Final Road & Storm Drainage Construction Plans Prepared by Manhard Consulting, latest revision dated June 2016

Quantities were multiplied by current construction industry prices.

The opinion of probable costs shown, and any resulting conclusions on project financial or economic feasibility or funding requirements, have been prepared for guidance in project evaluation and implementation from the information available at the time the opinion was prepared. The final costs of the project and resulting feasibility will depend on actual labor and material costs, competitive market conditions, actual site conditions, final project scope, implementation schedule, continuity of personnel and engineering, and other variable factors. As a result, the project costs will vary from the opinion of the probable costs presented herein.

**EXHIBIT C**  
**COMPARK VILLAGE SOUTH, BELFORD C.1**  
**ROAD AND DRAINAGE**

October 30, 2019

Item Number	Item Description	Estimated Quantity	Unit	Estimated Unit Cost	Subtotal
-------------	------------------	--------------------	------	---------------------	----------

**I. STORM SEWER SYSTEM IMPROVEMENTS****A. Storm Laterals - Belford Ave**

1	Type-R Inlet - 10'	4	Each	\$5,190.47	\$20,762
2	Type-D Inlet - (Modified 10' Type R Inlet)	2	Each	\$5,190.47	\$10,381
3	Type-R Inlet - 15'	1	Each	\$5,740.81	\$5,741
4	18" RCP	735	L.F.	\$51.99	\$38,215
5	24" RCP	143	L.F.	\$70.63	\$10,100
6	36" RCP	83	L.F.	\$135.38	\$11,236
7	4' Manhole	1	Each	\$3,150.97	\$3,151
8	5' Manhole	1	Each	\$3,463.91	\$3,464
9	6' Manhole	1	Each	\$3,776.85	\$3,777
10	Box Base Manhole	1	Each	\$9,064.44	\$9,064

**SUBTOTAL**            \$115,891**B. East Detention/Water Quality Pond**

1	Concrete Trickle Channel (4' Wide x 6" Deep)	131	L.F.	\$81.42	\$10,666
2	Reinforced Concrete Forebay	2	Each	\$13,963.55	\$27,927
3	10' Wide Gravel Maintenance Trail (8" Crushed Gravel)	522	L.F.	\$28.45	\$14,850
4	Outlet Structure	1	L.S.	\$49,050.00	\$49,050
5	Type M Rip Rap at Emergency Overflow	102	C.Y.	\$75.54	\$7,705
6	Concrete Emergency Overflow Weir	1	Each	\$8,595.52	\$8,596
7	Retaining Walls	1,745	V.S.F.	\$16.68	\$29,101
8	Place 4" Thick Topsoil Over Entire Pond Area	605	C.Y.	\$5.89	\$3,561
9	Temporary Irrigation	1.2	AC	\$1,716.75	\$2,060

**SUBTOTAL**            \$153,517**II. STREET IMPROVEMENTS****A. Belford Ave (South Half from Third Residential Entrance to Happy Canyon Bridge)**

1	Subgrade Preparation (2' Behind Back of Curb)	6,930	S.Y.	\$1.46	\$10,130
2	Asphalt Pavement (7" HMA/17" ABC)	6,040	S.Y.	\$47.09	\$284,412
3	6" Vertical Curb & Gutter	1,510	L.F.	\$14.72	\$22,220
4	4' Shoulder (8" Class 6 Road Base)	705	S.Y.	\$8.83	\$6,224
5	Delineator Posts @ 200' O.C.	8	Each	\$118.70	\$950
6	Striping 8" White	1,575	L.F.	\$2.35	\$3,708
7	Striping 4" White	1,530	L.F.	\$1.18	\$1,801
8	Striping 4" Double Yellow	1,555	L.F.	\$2.35	\$3,661
9	Cross Pan	136	S.Y.	\$80.44	\$10,940
10	Double Corner Pedestrian Ramp Including Curb Return	2	Each	\$1,715.77	\$3,432
11	Collector Trench Drain	1,510	L.F.	\$15.50	\$23,405
12	Cleanouts	7	Each	\$264.87	\$1,854
13	5' Detached Concrete Sidewalk	7,300	S.F.	\$4.64	\$33,873
14	Subgrade Preparation for Sidewalk	1,140	S.Y.	\$1.46	\$1,666
15	Bridge at Happy Canyon Creek (Half Width)	7,400	S.F.	\$147.15	\$1,088,910

**SUBTOTAL**            \$1,497,185**III. HAPPY CANYON IMPROVEMENTS****A. Drop Structure #1**

1	Removal of Pipe	3	Each	\$1,765.80	\$5,297
2	Embankment Material (Complete in Place)	34,409	C.Y.	\$2.94	\$101,266
3	Structure Excavation	420	C.Y.	\$9.81	\$4,120

4	Structure Backfill (Class 1)	217	C.Y.	\$14.72	\$3,193
5	Filter Material (Class A)	35	C.Y.	\$63.77	\$2,232
6	Topsoil	262	C.Y.	\$14.72	\$3,855
7	Temporary Stream Crossing	1	Each	\$24,525.00	\$24,525
8	Aggregate Base Course (Class 6)	112	C.Y.	\$39.24	\$4,395
9	Steel Sheet Piling (Type II)	2,510	S.F.	\$39.24	\$98,492
10	Grouted Riprap (24 inch)	25	C.Y.	\$196.20	\$4,905
11	Riprap (12 inch)	51	C.Y.	\$53.96	\$2,752
12	Soil Riprap (12 inch)	1,220	C.Y.	\$53.96	\$65,825
13	Concrete Class D (Box Culvert)	105	C.Y.	\$564.08	\$59,228
14	48 inch Reinforced Concrete Pipe (Complete in Place)	211	L.F.	\$167.75	\$35,395
15	48 inch Reinforced Concrete End Section	1	Each	\$5,935.05	\$5,935
16	Inlet Type D (10 ft)	1	Each	\$8,632.80	\$8,633
17	Concrete Sidewalk (6 in)	240	S.Y.	\$42.18	\$10,124

**SUBTOTAL** \$440,173

**B. Drop Structure #2**

1	Filter Material (Class A)	305	C.Y.	\$63.77	\$19,448
2	Topsoil	126	C.Y.	\$14.72	\$1,854
3	Temporary Stream Crossing	1	Each	\$24,525.00	\$24,525
4	Aggregate Base Course (Class 6)	129	C.Y.	\$39.24	\$5,062
5	Steel Sheet Piling (Type II)	1,660	S.F.	\$39.24	\$65,138
6	Grouted Riprap (24 inch)	144	C.Y.	\$196.20	\$28,253
7	Riprap (24 inch)	908	C.Y.	\$68.67	\$62,352
8	Soil Riprap (12 inch)	208	C.Y.	\$53.96	\$11,223
9	Concrete Class D (Wall)	46	C.Y.	\$1,569.60	\$72,202
10	Concrete Sidewalk (6 in)	487	S.Y.	\$42.18	\$20,543

**SUBTOTAL** \$310,600

**C. Drop Structure #3**

1	Topsoil	104	C.Y.	\$34.34	\$3,571
2	Temporary Stream Crossing	1	Each	\$24,525.00	\$24,525
3	Aggregate Base Course (Class 6)	153	C.Y.	\$44.15	\$6,754
4	Steel Sheet Piling (Type II)	2,050	S.F.	\$39.24	\$80,442
5	Grouted Riprap (24 inch)	115	C.Y.	\$343.35	\$39,485
6	Soil Riprap (12 inch)	199	C.Y.	\$73.58	\$14,641

**SUBTOTAL** \$169,419

**D. Drop Structure #4**

1	Topsoil	168	C.Y.	\$34.34	\$5,768
2	Temporary Stream Crossing	1	Each	\$24,525.00	\$24,525
3	Aggregate Base Course (Class 6)	331	C.Y.	\$44.15	\$14,612
4	Steel Sheet Piling (Type II)	3,000	S.F.	\$39.24	\$117,720
5	Grouted Riprap (24 inch)	174	C.Y.	\$343.35	\$59,743
6	Soil Riprap (12 inch)	163	C.Y.	\$73.58	\$11,993

**SUBTOTAL** \$234,361

**PUBLIC IMPROVEMENTS SUBTOTAL** \$2,921,146

**MOBILIZATION:**

1	Mobilization @ 5%				\$146,057
---	-------------------	--	--	--	-----------

**SURVEYING:**

1	Surveying @ 3%				\$87,634
---	----------------	--	--	--	----------

**CONSTRUCTION MANAGEMENT / TESTING:**

1	Construction Management / Testing @ 12%				\$350,537
---	---	--	--	--	-----------

**CONTINGENCY:**

1	Contingency @ 10%				\$292,115
---	-------------------	--	--	--	-----------

**SUBTOTAL**     **\$876,344**

**PUBLIC IMPROVEMENTS TOTAL**     **\$3,797,489**

**LETTER OF CREDIT AT 110%**     **\$4,177,238**

The opinion of probable construction costs for Compark Village South, Filing No. 1 was based on approximate quantity estimates for general Earthwork, utility work, concrete structural work, revegetation, and miscellaneous work based on the Final Road & Storm Drainage Construction Plans Prepared by Manhard Consulting, latest revision dated June 2016

Quantities were multiplied by current construction industry prices.

The opinion of probable costs shown, and any resulting conclusions on project financial or economic feasibility or funding requirements, have been prepared for guidance in project evaluation and implementation from the information available at the time the opinion was prepared. The final costs of the project and resulting feasibility will depend on actual labor and material costs, competitive market conditions, actual site conditions, final project scope, implementation schedule, continuity of personnel and engineering, and other variable factors. As a result, the project costs will vary from the opinion of the probable costs presented herein.

**EXHIBIT C  
CHAMBERS HIGHPOINT, BELFORD C.2  
ROAD AND DRAINAGE**

October 30, 2019

Item Number	Item Description	Estimated Quantity	Unit	Estimated Unit Cost	Subtotal
----------------	------------------	-----------------------	------	---------------------------	----------

**I. STORM SEWER SYSTEM IMPROVEMENTS****A. Storm Laterals - Belford Ave**

1	Type-R Inlet - 15'	2	Each	\$5,740.81	\$11,482
2	18" RCP	80	L.F.	\$51.99	\$4,159
3	24" RCP	250	L.F.	\$70.63	\$17,658
4	7' Manhole	1	Each	\$4,089.79	\$4,090
5	Type M Rip Rap	200	C.Y.	\$75.54	\$15,107
6	Detention Ponds (2-3 ac-ft)	2	Each	\$109,000.00	\$218,000

**SUBTOTAL** \$270,496**II. STREET IMPROVEMENTS****A. Belford Ave (Happy Canyon Bridge to S. Chambers Rd.)**

1	Subgrade Preparation (2' Behind Back of Curb)	6,850	S.Y.	\$1.46	\$10,013
2	Asphalt Pavement (7" HMA/17" ABC)	7,045	S.Y.	\$47.09	\$331,735
3	6" Vertical Curb & Gutter	1,825	L.F.	\$14.72	\$26,855
4	Striping 8" White	1,815	L.F.	\$2.35	\$4,273
5	Striping 4" White	1,815	L.F.	\$1.18	\$2,137
6	Skip Striping 4" White	1,815	L.F.	\$0.39	\$712
7	Collector Trench Drain	1,810	L.F.	\$15.50	\$28,055
8	Cleanouts	16	Each	\$264.87	\$4,238
9	5' Detached Concrete Sidewalk	9,075	S.F.	\$4.64	\$42,109
10	Subgrade Preparation for Sidewalk	12,705	S.Y.	\$1.46	\$18,571

**SUBTOTAL** \$468,697**B. Intersection at Chambers Rd.**

1	Subgrade Preparation (2' Behind Back of Curb)	360	S.Y.	\$1.46	\$526
2	Asphalt Pavement (7" HMA/17" ABC)	3,050	S.Y.	\$47.09	\$143,618
3	6" Median Curb & Gutter	2,400	L.F.	\$12.75	\$30,607
4	Turn Lane Arrows	3	Each	\$490.50	\$1,472
5	Striping 4" White	450	L.F.	\$1.18	\$530
6	Crosswalk Bars	750	S.F.	\$0.59	\$441
7	5' Detached Concrete Sidewalk	1,800	S.F.	\$4.64	\$8,352
8	Subgrade Preparation for Sidewalk	2,520	S.Y.	\$1.46	\$3,683
9	Handicap Ramp	2	Each	\$1,715.77	\$3,432
10	Signage	4	Each	\$273.70	\$1,095
11	Traffic Signal	1	Each	\$327,000.00	\$327,000
12	Traffic Signal E-470 Upgrade	1	Each	\$98,100.00	\$98,100

**SUBTOTAL** \$618,857**PUBLIC IMPROVEMENTS SUBTOTAL** \$1,358,050

**MOBILIZATION:**

1	Mobilization @ 5%				\$67,902
---	-------------------	--	--	--	----------

**SURVEYING:**

1	Surveying @ 3%				\$40,741
---	----------------	--	--	--	----------

**CONSTRUCTION MANAGEMENT / TESTING:**

1	Construction Management / Testing @ 12%				\$162,966
---	---	--	--	--	-----------

**CONTINGENCY:**

1	Contingency @ 10%				\$135,805
---	-------------------	--	--	--	-----------

**SUBTOTAL** \$407,415

**PUBLIC IMPROVEMENTS TOTAL** \$1,765,465

**LETTER OF CREDIT AT 110%** \$1,942,011

The opinion of probable construction costs for Belford Road through Chambers Highpoint was based on approximate quantity estimates for general Earthwork, utility work, concrete structural work, revegetation, and miscellaneous work based on the Road & Storm Drainage Construction Plans Prepared by TTG, latest revision dated November 2017

Quantities were multiplied by current construction industry prices.

The opinion of probable costs shown, and any resulting conclusions on project financial or economic feasibility or funding requirements, have been prepared for guidance in project evaluation and implementation from the information available at the time the opinion was prepared. The final costs of the project and resulting feasibility will depend on actual labor and material costs, competitive market conditions, actual site conditions, final project scope, implementation schedule, continuity of personnel and engineering, and other variable factors. As a result, the project costs will vary from the opinion of the probable costs presented herein.