
Plan West, Inc. 
Monday, November 28, 2016

Quantity Unit Unit Cost Estimate Notes

Landscape/Irrigation

Sod 50,810 SF 0.85$                                 $43,188.50 Rhizomatous Tall Fescue

Seed 33,500 SF 0.35$                                 $11,725.00 Irrigated

Irrigation - Sod 50,810 SF 0.80$                                 $40,648.00 Spray

Irrigation - Native Seed 33,500 SF 0.90$                                 $30,150.00 Spray

Irrigation - Drip 9,940 SF 1.00$                                 $9,940.00 Drip
Irrigation - Controller 1 EA 11,000.00$                       $11,000.00

Hardscape
Concrete Sidewalk 1,485 SF 4.25$                                $6,311.25

Hardscape Subtotal $6,311.25

Final Landscape Design Subtotal $152,962.75
Contractor Contingency 10% of total $15,296.28

Final Landscape Design Estimated Total $168,259.03
Landscape Letter of Credit Total (110%) $185,084.93

Prior to probationary acceptance of the Public Improvements for the Property, the Developer shall install all plant material and related irrigation facilities within all tracts as 
described in the landscape plans approved by the Town for the Property (the "Landscape Improvements"), subject to the warranty provisions of this Agreement.  If 
installation of the Landscape Improvements cannot be reasonably accomplished prior to probationary acceptance of the Public Improvements for the Property, the 
Developer shall post a letter of credit amounting to one hundred ten percent (110%) (the "Landscape Security") of the materials cost as described in  ? and will complete 
the Landscape Improvements according to the landscape plans prior to final acceptance of the Public Improvements by the Town.  The Town may reduce the Landscape 
Security, in the exercise of its sole discretion, as the Landscape Improvements are completed on a tract-by-tract basis and accepted by the Town for probationary 
acceptance, subject to the warranty provisions of this Agreement and Section 13.07.150(c) of the Town's Land Development Ordinance for the Landscape Improvements.

This opinion of probable landscape construction cost is made on the basis of the Planner / Landscape Architect's experience and qualifications and represents the best 
judgment as an experienced and qualified professional generally familiar with the industry. However, since the Planner / Landscape Architect does not have control over 
the cost of labor, materials, equipment, services furnished by others, the Contractors' methods of determining prices, competitive bidding or market conditions; the 
Planner / Landscape Architect cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from this estimate of probably landscape 
construction costs. If the OWNER wishes greater assurance as to probable construction costs, the OWNER shall employ an independent cost estimator or contractor. 

Compark Village South Filing No. 2 Final Landscape Plan                  
Phase 1‐Parks and Open Space Cost Estimate

Item

Disclaimer

Landscape/Irrigation Subtotal $146,651.50



Plan West, Inc. 
Monday, November 28, 2016

Quantity Unit Unit Cost Estimate Notes

Vegetation

Deciduous Trees 57 EA 560.00$                                                                      $31,920.00 2.5" Caliper
Sod 31,000 SF 0.85$                                                                       $26,350.00 Rhizomatous Tall Fescue
Irrigation 31,000 SF 0.90$                                                                       $27,900.00 Spray

Landscape/Irrigation Subtotal $86,170.00

Final Landscape Design Subtotal $86,170.00
Contractor Contingency 10% of total $8,617.00

$94,787.00
Landscape Letter of Credit Total (110%) $104,265.70

Disclaimer

Prior to probationary acceptance of the Public Improvements for the Property, the Developer shall install all plant material and related irrigation facilities within all tracts as described in 
the landscape plans approved by the Town for the Property (the "Landscape Improvements"), subject to the warranty provisions of this Agreement.  If installation of the Landscape 
Improvements cannot be reasonably accomplished prior to probationary acceptance of the Public Improvements for the Property, the Developer shall post a letter of credit amounting to 
one hundred ten percent (110%) (the "Landscape Security") of the materials cost as described in ? and will complete the Landscape Improvements according to the landscape plans prior to 
final acceptance of the Public Improvements by the Town.  The Town may reduce the Landscape Security, in the exercise of its sole discretion, as the Landscape Improvements are 
completed on a tract-by-tract basis and accepted by the Town for probationary acceptance, subject to the warranty provisions of this Agreement and Section 13.07.150(c) of the Town's 
Land Development Ordinance for the Landscape Improvements.

Item

This opinion of probable landscape construction cost is made on the basis of the Planner / Landscape Architect's experience and qualifications and represents the best judgment as an 
experienced and qualified professional generally familiar with the industry. However, since the Planner / Landscape Architect does not have control over the cost of labor, materials, 
equipment, services furnished by others, the Contractors' methods of determining prices, competitive bidding or market conditions; the Planner / Landscape Architect cannot and does not 
guarantee that proposals, bids, or actual construction costs will not vary from this estimate of probably landscape construction costs. If the OWNER wishes greater assurance as to 
probable construction costs, the OWNER shall employ an independent cost estimator or contractor. 

Compark Village South Filing No. 2 Final Landscape Plan                                           
Phase 1‐Streetscape Cost Estimate

Final Landscape Design Estimated Total



Plan West, Inc. 
Monday, November 28, 2016

Quantity Unit Unit Cost Estimate Notes
Landscape/Irrigation

Deciduous Trees 48 EA 560.00$                          $26,880.00 2.5" Caliper

Shrubs 10 EA 35.00$                            $350.00 #5 container

Ornamental Grass 6 EA 17.00$                            $102.00 #1 container
Fibar 312 Playground Surfacing 1,558 SF 3.75$                             $5,842.50
Sod 54,297 SF 0.85$                             $46,152.45 Rhizomatous Tall Fescue
Seed 97,300 SF 0.35$                             $34,055.00 Irrigated
Irrigation - Sod 54,297 SF 0.80$                             $43,437.60 Spray
Irrigation - Native Seed 97,300 SF 0.90$                             $87,570.00 Spray
Irrigation - Drip 297 SF 1.00$                             $297.00 Drip
Irrigation - Controller 1 EA 11,000.00$                    $11,000.00

Recreational Facilities
Little Tikes Play Structure 1 EA $20,200.00
Back Extension Exercise Structure 1 EA 1,795.00$                      $1,795.00
Rowing Machine  Exercise Structure 1 EA 1,995.00$                      $1,995.00
Full Bar Exercise Structure 1 EA 2,395.00$                      $2,395.00
Picnic Table 4 EA 11,000.00$                    $44,000.00
24' Picnic Shelter 1 EA 13,008.00$                     $13,008.00

Recreational Subtotal $83,393.00

Hardscape

Concrete Sidewalk 17,615 SF 4.25$                              $74,863.75

Hardscape Subtotal $74,863.75

Final Landscape Design Subtotal $413,943.30
Contractor Contingency 10% of total $41,394.33

Final Landscape Design Estimated Total $455,337.63
Landscape Letter of Credit (110%) $500,871.39

Prior to probationary acceptance of the Public Improvements for the Property, the Developer shall install all plant material and related irrigation facilities within all tracts as 
described in the landscape plans approved by the Town for the Property (the "Landscape Improvements"), subject to the warranty provisions of this Agreement.  If 
installation of the Landscape Improvements cannot be reasonably accomplished prior to probationary acceptance of the Public Improvements for the Property, the 
Developer shall post a letter of credit amounting to one hundred ten percent (110%) (the "Landscape Security") of the materials cost as described in  ? and will complete 
the Landscape Improvements according to the landscape plans prior to final acceptance of the Public Improvements by the Town.  The Town may reduce the Landscape 
Security, in the exercise of its sole discretion, as the Landscape Improvements are completed on a tract-by-tract basis and accepted by the Town for probationary 
acceptance, subject to the warranty provisions of this Agreement and Section 13.07.150(c) of the Town's Land Development Ordinance for the Landscape Improvements.

Compark Village South Filing No. 2 Final Landscape Plan                              
Phase 2‐Parks and Open Space Cost Estimate

This opinion of probable landscape construction cost is made on the basis of the Planner / Landscape Architect's experience and qualifications and represents the best 
judgment as an experienced and qualified professional generally familiar with the industry. However, since the Planner / Landscape Architect does not have control over 
the cost of labor, materials, equipment, services furnished by others, the Contractors' methods of determining prices, competitive bidding or market conditions; the 
Planner / Landscape Architect cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from this estimate of probably landscape 
construction costs. If the OWNER wishes greater assurance as to probable construction costs, the OWNER shall employ an independent cost estimator or contractor. 

Item

Disclaimer

Landscape/Irrigation Subtotal $255,686.55



Plan West, Inc. 
Monday, November 28, 2016

Quantity Unit Unit Cost Estimate Notes

Vegetation

Deciduous Trees 90 EA 560.00$                        $50,400.00 2.5" Caliper
Sod 49,140 SF 0.85$                           $41,769.00 Rhizomatous Tall Fescue
Irrigation 49,140 SF 0.90$                           $44,226.00 Spray

Landscape/Irrigation Subtotal $136,395.00

Final Landscape Design Subtotal $136,395.00
Contractor Contingency 10% of total $13,639.50

Final Landscape Design Estimated Total $150,034.50

Landscape Letter of Credit (110%) $165,037.95

Disclaimer

Item

This opinion of probable landscape construction cost is made on the basis of the Planner / Landscape Architect's experience and qualifications and represents the 
best judgment as an experienced and qualified professional generally familiar with the industry. However, since the Planner / Landscape Architect does not have 
control over the cost of labor, materials, equipment, services furnished by others, the Contractors' methods of determining prices, competitive bidding or market 
conditions; the Planner / Landscape Architect cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from this estimate of 
probably landscape construction costs. If the OWNER wishes greater assurance as to probable construction costs, the OWNER shall employ an independent cost 
estimator or contractor. 

Compark Village South Filing No. 2 Final Landscape Plan        
Phase 2‐Streetscape Cost Estimate

Prior to probationary acceptance of the Public Improvements for the Property, the Developer shall install all plant material and related irrigation facilities within all 
tracts as described in the landscape plans approved by the Town for the Property (the "Landscape Improvements"), subject to the warranty provisions of this 
Agreement.  If installation of the Landscape Improvements cannot be reasonably accomplished prior to probationary acceptance of the Public Improvements for 
the Property, the Developer shall post a letter of credit amounting to one hundred ten percent (110%) (the "Landscape Security") of the materials cost as described 
in ? and will complete the Landscape Improvements according to the landscape plans prior to final acceptance of the Public Improvements by the Town.  The 
Town may reduce the Landscape Security, in the exercise of its sole discretion, as the Landscape Improvements are completed on a tract-by-tract basis and 
accepted by the Town for probationary acceptance, subject to the warranty provisions of this Agreement and Section 13.07.150(c) of the Town's Land Development 
Ordinance for the Landscape Improvements.


	2016-11-28-Phase 1 Park and Open Space Cost Estimate
	2016-11-28-Phase 1-Streetscape Cost Estimate
	2016-11-28-Phase 2 Park and Open Space Cost Estimate
	2016-11-28-Phase 2-Streetscape Cost Estimate

